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BUILD INC
5190 W 700 S
SALT LAKE,UT 84104

Project No: F-0091(30)8
Project Name: US-91, MANTUA TO CACHE COUNTY LINE - MP 8 - 10
Desc of Construction: CONCRETE MEDIAN BARRIER - PE
Estimate Completion date on or before 
County: BOX ELDER (3)

REYNOLDS BROTHERS
6891 South 700 West Suite 200
Midvale,UT 84047

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 65,000.00 14,360.0014,360.0065,000.00 30,000.00Lump 30,000.001
1Public Information Services013150010 2,000.00 4,725.334,725.332,000.00 3,060.00Lump 3,060.002
1Traffic Control015540005 45,000.00 24,334.3924,334.3945,000.00 56,000.00Lump 56,000.003
1Survey017210010 5,000.00 5,250.375,250.375,000.00 3,400.00Lump 3,400.004

198Precast Trench Drain02610150* 22,770.00 16,661.7084.15115.00 18,612.00ft 94.005
234918 Inch - HPDE, Irrigation/Storm Drain, Class C026101510 136,242.00 93,278.7939.7158.00 65,772.00ft 28.006

1Concrete Drainage Structure CB 9, 19-20 ft 02633009P 15,000.00 10,595.5710,595.5715,000.00 6,390.00Each 6,390.007
Deep

5Concrete Drainage Structure CB 9, 10-14 ft 02633010P 37,500.00 46,884.459,376.897,500.00 24,250.00Each 4,850.008
Deep

17Concrete Drainage Structure CB 9, 4-6 ft 02633011P 54,400.00 37,709.742,218.223,200.00 70,550.00Each 4,150.009
Deep

208Untreated Base Course (Plan Quantity)027210020 6,778.72 6,115.2029.4032.59 11,440.00cu yd 55.0010
632HMA - 3/4 inch027410060 63,200.00 92,246.72145.96100.00 81,528.00Ton 129.0011

2498Longitudinal Rumble Strip027610020 4,996.00 2,448.040.982.00 5,295.76ft 2.1212
1249Asphalt Slurry Seal Coat027890010 14,925.55 5,383.194.3111.95 5,220.82sq yd 4.1813

2Crash Cushion Type  B028430010 33,000.00 35,112.9817,556.4916,500.00 26,400.00Each 13,200.0014
9800Install State-supplied Concrete Barrier02844001* 176,400.00 75,166.007.6718.00 71,246.00ft 7.2715
660Precast Concrete Full Barrier (New Jersey 028440010 39,600.00 31,759.2048.1260.00 53,460.00ft 81.0016

Shape)

378Linear Delineation System Panels- Yellow02891030* 8,694.00 9,098.4624.0723.00 14,742.00Each 39.0017
250Flowable Fill035750010 26,250.00 24,907.5099.63105.00 29,750.00cu yd 119.0018

                                                                                          Subtotal 756,756.27 536,037.63 577,116.58

Total: 756,756.27 536,037.63 577,116.58

Percent of Engineer's Estimate: 76.26 %70.83 %
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GERBER CONSTRUCTION, INC.
815 E. 675 S.
LEHI,UT 84043

Project No: F-0091(30)8
Project Name: US-91, MANTUA TO CACHE COUNTY LINE - MP 8 - 10
Desc of Construction: CONCRETE MEDIAN BARRIER - PE
Estimate Completion date on or before 
County: BOX ELDER (3)

GENEVA ROCK PRODUCTS, INC.
PO BOX 538
1565 W 400 N
OREM,UT 84059

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 65,000.00 63,000.0063,000.0065,000.00 39,000.00Lump 39,000.001
1Public Information Services013150010 2,000.00 5,000.005,000.002,000.00 3,500.00Lump 3,500.002
1Traffic Control015540005 45,000.00 30,000.0030,000.0045,000.00 60,000.00Lump 60,000.003
1Survey017210010 5,000.00 3,500.003,500.005,000.00 5,000.00Lump 5,000.004

198Precast Trench Drain02610150* 22,770.00 19,800.00100.00115.00 27,720.00ft 140.005
234918 Inch - HPDE, Irrigation/Storm Drain, Class C026101510 136,242.00 91,611.0039.0058.00 108,054.00ft 46.006

1Concrete Drainage Structure CB 9, 19-20 ft 02633009P 15,000.00 7,000.007,000.0015,000.00 9,400.00Each 9,400.007
Deep

5Concrete Drainage Structure CB 9, 10-14 ft 02633010P 37,500.00 32,500.006,500.007,500.00 32,000.00Each 6,400.008
Deep

17Concrete Drainage Structure CB 9, 4-6 ft 02633011P 54,400.00 54,400.003,200.003,200.00 57,800.00Each 3,400.009
Deep

208Untreated Base Course (Plan Quantity)027210020 6,778.72 11,440.0055.0032.59 13,936.00cu yd 67.0010
632HMA - 3/4 inch027410060 63,200.00 63,200.00100.00100.00 88,480.00Ton 140.0011

2498Longitudinal Rumble Strip027610020 4,996.00 4,996.002.002.00 6,245.00ft 2.5012
1249Asphalt Slurry Seal Coat027890010 14,925.55 5,120.904.1011.95 11,241.00sq yd 9.0013

2Crash Cushion Type  B028430010 33,000.00 31,000.0015,500.0016,500.00 34,000.00Each 17,000.0014
9800Install State-supplied Concrete Barrier02844001* 176,400.00 98,000.0010.0018.00 34,300.00ft 3.5015
660Precast Concrete Full Barrier (New Jersey 028440010 39,600.00 33,000.0050.0060.00 26,400.00ft 40.0016

Shape)

378Linear Delineation System Panels- Yellow02891030* 8,694.00 9,072.0024.0023.00 9,072.00Each 24.0017
250Flowable Fill035750010 26,250.00 27,500.00110.00105.00 25,000.00cu yd 100.0018

                                                                                          Subtotal 756,756.27 590,139.90 591,148.00

Total: 756,756.27 590,139.90 591,148.00

Percent of Engineer's Estimate: 78.12 %77.98 %



01/26/2009 Page 3 of 7

WHITAKER CONSTRUCTION 
COMPANY INC.
44 S 1050 W
PO BOX 430
BRIGHAM CITY,UT 84302

Project No: F-0091(30)8
Project Name: US-91, MANTUA TO CACHE COUNTY LINE - MP 8 - 10
Desc of Construction: CONCRETE MEDIAN BARRIER - PE
Estimate Completion date on or before 
County: BOX ELDER (3)

STAKER & PARSON COS DBA 
JACK B. PARSON C
2350 SOUTH 1900 WEST
OGDEN,UT 84401

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 65,000.00 5,000.005,000.0065,000.00 29,500.00Lump 29,500.001
1Public Information Services013150010 2,000.00 1,265.001,265.002,000.00 3,000.00Lump 3,000.002
1Traffic Control015540005 45,000.00 25,855.0025,855.0045,000.00 60,000.00Lump 60,000.003
1Survey017210010 5,000.00 6,355.006,355.005,000.00 3,800.00Lump 3,800.004

198Precast Trench Drain02610150* 22,770.00 26,532.00134.00115.00 18,810.00ft 95.005
234918 Inch - HPDE, Irrigation/Storm Drain, Class C026101510 136,242.00 96,309.0041.0058.00 105,705.00ft 45.006

1Concrete Drainage Structure CB 9, 19-20 ft 02633009P 15,000.00 10,445.0010,445.0015,000.00 9,900.00Each 9,900.007
Deep

5Concrete Drainage Structure CB 9, 10-14 ft 02633010P 37,500.00 38,910.007,782.007,500.00 37,000.00Each 7,400.008
Deep

17Concrete Drainage Structure CB 9, 4-6 ft 02633011P 54,400.00 59,466.003,498.003,200.00 46,325.00Each 2,725.009
Deep

208Untreated Base Course (Plan Quantity)027210020 6,778.72 8,320.0040.0032.59 8,320.00cu yd 40.0010
632HMA - 3/4 inch027410060 63,200.00 75,840.00120.00100.00 91,640.00Ton 145.0011

2498Longitudinal Rumble Strip027610020 4,996.00 4,996.002.002.00 6,245.00ft 2.5012
1249Asphalt Slurry Seal Coat027890010 14,925.55 9,992.008.0011.95 5,932.75sq yd 4.7513

2Crash Cushion Type  B028430010 33,000.00 36,950.0018,475.0016,500.00 29,500.00Each 14,750.0014
9800Install State-supplied Concrete Barrier02844001* 176,400.00 126,420.0012.9018.00 102,900.00ft 10.5015
660Precast Concrete Full Barrier (New Jersey 028440010 39,600.00 34,980.0053.0060.00 36,960.00ft 56.0016

Shape)

378Linear Delineation System Panels- Yellow02891030* 8,694.00 9,072.0024.0023.00 9,450.00Each 25.0017
250Flowable Fill035750010 26,250.00 22,500.0090.00105.00 25,000.00cu yd 100.0018

                                                                                          Subtotal 756,756.27 599,207.00 629,987.75

Total: 756,756.27 599,207.00 629,987.75

Percent of Engineer's Estimate: 83.25 %79.18 %
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PNK CONSTRUCTORS LLC
29 West 200 North
COALVILLE,UT 84017

Project No: F-0091(30)8
Project Name: US-91, MANTUA TO CACHE COUNTY LINE - MP 8 - 10
Desc of Construction: CONCRETE MEDIAN BARRIER - PE
Estimate Completion date on or before 
County: BOX ELDER (3)

LYNDON JONES CONSTRUCTION
P O BOX 329
COALVILLE,UT 84017

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 65,000.00 30,000.0030,000.0065,000.00 63,000.00Lump 63,000.001
1Public Information Services013150010 2,000.00 12,600.0012,600.002,000.00 3,681.60Lump 3,681.602
1Traffic Control015540005 45,000.00 12,600.0012,600.0045,000.00 50,000.00Lump 50,000.003
1Survey017210010 5,000.00 3,600.003,600.005,000.00 3,000.00Lump 3,000.004

198Precast Trench Drain02610150* 22,770.00 19,800.00100.00115.00 12,870.00ft 65.005
234918 Inch - HPDE, Irrigation/Storm Drain, Class C026101510 136,242.00 176,175.0075.0058.00 101,007.00ft 43.006

1Concrete Drainage Structure CB 9, 19-20 ft 02633009P 15,000.00 11,000.0011,000.0015,000.00 11,000.00Each 11,000.007
Deep

5Concrete Drainage Structure CB 9, 10-14 ft 02633010P 37,500.00 36,250.007,250.007,500.00 42,500.00Each 8,500.008
Deep

17Concrete Drainage Structure CB 9, 4-6 ft 02633011P 54,400.00 45,900.002,700.003,200.00 59,500.00Each 3,500.009
Deep

208Untreated Base Course (Plan Quantity)027210020 6,778.72 10,400.0050.0032.59 11,440.00cu yd 55.0010
632HMA - 3/4 inch027410060 63,200.00 82,160.00130.00100.00 85,952.00Ton 136.0011

2498Longitudinal Rumble Strip027610020 4,996.00 5,620.502.252.00 5,495.60ft 2.2012
1249Asphalt Slurry Seal Coat027890010 14,925.55 5,495.604.4011.95 5,245.80sq yd 4.2013

2Crash Cushion Type  B028430010 33,000.00 27,000.0013,500.0016,500.00 28,000.00Each 14,000.0014
9800Install State-supplied Concrete Barrier02844001* 176,400.00 90,160.009.2018.00 88,200.00ft 9.0015
660Precast Concrete Full Barrier (New Jersey 028440010 39,600.00 35,310.0053.5060.00 31,020.00ft 47.0016

Shape)

378Linear Delineation System Panels- Yellow02891030* 8,694.00 5,367.6014.2023.00 7,938.00Each 21.0017
250Flowable Fill035750010 26,250.00 25,000.00100.00105.00 25,000.00cu yd 100.0018

                                                                                          Subtotal 756,756.27 634,438.70 634,850.00

Total: 756,756.27 634,438.70 634,850.00

Percent of Engineer's Estimate: 83.89 %83.84 %
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FLARE CONSTRUCTION, INC. & 
SUBSIDIARY
300 NO. INDUSTRIAL RD.
P.O. BOX 130
COALVILLE,UT 84017

Project No: F-0091(30)8
Project Name: US-91, MANTUA TO CACHE COUNTY LINE - MP 8 - 10
Desc of Construction: CONCRETE MEDIAN BARRIER - PE
Estimate Completion date on or before 
County: BOX ELDER (3)

HARPER CONTRACTING INC
P. O. BOX 18400
8201 WEST 5400 SOUTH
SALT LAKE CITY,UT 84118-0400

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 65,000.00 53,948.4353,948.4365,000.00 62,000.00Lump 62,000.001
1Public Information Services013150010 2,000.00 1,790.261,790.262,000.00 3,000.00Lump 3,000.002
1Traffic Control015540005 45,000.00 49,376.2149,376.2145,000.00 124,000.00Lump 124,000.003
1Survey017210010 5,000.00 3,811.403,811.405,000.00 6,000.00Lump 6,000.004

198Precast Trench Drain02610150* 22,770.00 10,628.6453.68115.00 21,384.00ft 108.005
234918 Inch - HPDE, Irrigation/Storm Drain, Class C026101510 136,242.00 115,523.8249.1858.00 110,403.00ft 47.006

1Concrete Drainage Structure CB 9, 19-20 ft 02633009P 15,000.00 9,959.199,959.1915,000.00 9,300.00Each 9,300.007
Deep

5Concrete Drainage Structure CB 9, 10-14 ft 02633010P 37,500.00 35,047.307,009.467,500.00 31,500.00Each 6,300.008
Deep

17Concrete Drainage Structure CB 9, 4-6 ft 02633011P 54,400.00 35,248.482,073.443,200.00 57,800.00Each 3,400.009
Deep

208Untreated Base Course (Plan Quantity)027210020 6,778.72 15,920.3276.5432.59 17,888.00cu yd 86.0010
632HMA - 3/4 inch027410060 63,200.00 83,063.76131.43100.00 88,480.00Ton 140.0011

2498Longitudinal Rumble Strip027610020 4,996.00 5,620.502.252.00 8,743.00ft 3.5012
1249Asphalt Slurry Seal Coat027890010 14,925.55 13,676.5510.9511.95 5,620.50sq yd 4.5013

2Crash Cushion Type  B028430010 33,000.00 36,061.5818,030.7916,500.00 28,000.00Each 14,000.0014
9800Install State-supplied Concrete Barrier02844001* 176,400.00 101,724.0010.3818.00 95,060.00ft 9.7015
660Precast Concrete Full Barrier (New Jersey 028440010 39,600.00 31,079.4047.0960.00 31,680.00ft 48.0016

Shape)

378Linear Delineation System Panels- Yellow02891030* 8,694.00 8,278.2021.9023.00 8,316.00Each 22.0017
250Flowable Fill035750010 26,250.00 24,320.0097.28105.00 27,500.00cu yd 110.0018

                                                                                          Subtotal 756,756.27 635,078.04 736,674.50

Total: 756,756.27 635,078.04 736,674.50

Percent of Engineer's Estimate: 97.35 %83.92 %
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GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Project No: F-0091(30)8
Project Name: US-91, MANTUA TO CACHE COUNTY LINE - MP 8 - 10
Desc of Construction: CONCRETE MEDIAN BARRIER - PE
Estimate Completion date on or before 
County: BOX ELDER (3)

B JACKSON CONSTRUCTION & 
ENGINEERING INC
5501 WEST WELLS PARK ROAD
WEST JORDAN,UT 84088

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 65,000.00 23,188.0023,188.0065,000.00 64,832.75Lump 64,832.751
1Public Information Services013150010 2,000.00 1,000.001,000.002,000.00 500.00Lump 500.002
1Traffic Control015540005 45,000.00 48,008.1048,008.1045,000.00 145,000.00Lump 145,000.003
1Survey017210010 5,000.00 3,737.503,737.505,000.00 3,000.00Lump 3,000.004

198Precast Trench Drain02610150* 22,770.00 20,227.68102.16115.00 18,810.00ft 95.005
234918 Inch - HPDE, Irrigation/Storm Drain, Class C026101510 136,242.00 90,859.3238.6858.00 112,752.00ft 48.006

1Concrete Drainage Structure CB 9, 19-20 ft 02633009P 15,000.00 8,272.838,272.8315,000.00 14,000.00Each 14,000.007
Deep

5Concrete Drainage Structure CB 9, 10-14 ft 02633010P 37,500.00 28,459.255,691.857,500.00 52,500.00Each 10,500.008
Deep

17Concrete Drainage Structure CB 9, 4-6 ft 02633011P 54,400.00 53,942.873,173.113,200.00 61,200.00Each 3,600.009
Deep

208Untreated Base Course (Plan Quantity)027210020 6,778.72 4,232.8020.3532.59 13,728.00cu yd 66.0010
632HMA - 3/4 inch027410060 63,200.00 95,558.40151.20100.00 60,672.00Ton 96.0011

2498Longitudinal Rumble Strip027610020 4,996.00 4,046.761.622.00 7,494.00ft 3.0012
1249Asphalt Slurry Seal Coat027890010 14,925.55 8,230.916.5911.95 5,308.25sq yd 4.2513

2Crash Cushion Type  B028430010 33,000.00 31,165.0015,582.5016,500.00 27,000.00Each 13,500.0014
9800Install State-supplied Concrete Barrier02844001* 176,400.00 260,484.0026.5818.00 107,800.00ft 11.0015
660Precast Concrete Full Barrier (New Jersey 028440010 39,600.00 46,807.2070.9260.00 35,640.00ft 54.0016

Shape)

378Linear Delineation System Panels- Yellow02891030* 8,694.00 7,605.3620.1223.00 12,096.00Each 32.0017
250Flowable Fill035750010 26,250.00 19,687.5078.75105.00 28,750.00cu yd 115.0018

                                                                                          Subtotal 756,756.27 755,513.48 771,083.00

Total: 756,756.27 755,513.48 771,083.00

Percent of Engineer's Estimate: 101.89 %99.84 %
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DRY CREEK STRUCTURES LLC
3340 NORTH CENTER STREET
LEHI,UT 84043

Project No: F-0091(30)8
Project Name: US-91, MANTUA TO CACHE COUNTY LINE - MP 8 - 10
Desc of Construction: CONCRETE MEDIAN BARRIER - PE
Estimate Completion date on or before 
County: BOX ELDER (3)

WADSWORTH BROS CONST. CO. 
INC.
1350 E DRAPER PARKWAY
DRAPER,UT 84020

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 65,000.00 100,000.00100,000.0065,000.00 151,208.00Lump 151,208.001
1Public Information Services013150010 2,000.00 6,000.006,000.002,000.00 2,500.00Lump 2,500.002
1Traffic Control015540005 45,000.00 192,000.00192,000.0045,000.00 156,000.00Lump 156,000.003
1Survey017210010 5,000.00 3,800.003,800.005,000.00 3,500.00Lump 3,500.004

198Precast Trench Drain02610150* 22,770.00 19,800.00100.00115.00 24,156.00ft 122.005
234918 Inch - HPDE, Irrigation/Storm Drain, Class C026101510 136,242.00 108,054.0046.0058.00 171,477.00ft 73.006

1Concrete Drainage Structure CB 9, 19-20 ft 02633009P 15,000.00 9,000.009,000.0015,000.00 15,500.00Each 15,500.007
Deep

5Concrete Drainage Structure CB 9, 10-14 ft 02633010P 37,500.00 40,000.008,000.007,500.00 50,000.00Each 10,000.008
Deep

17Concrete Drainage Structure CB 9, 4-6 ft 02633011P 54,400.00 56,525.003,325.003,200.00 68,000.00Each 4,000.009
Deep

208Untreated Base Course (Plan Quantity)027210020 6,778.72 7,696.0037.0032.59 15,184.00cu yd 73.0010
632HMA - 3/4 inch027410060 63,200.00 79,632.00126.00100.00 103,016.00Ton 163.0011

2498Longitudinal Rumble Strip027610020 4,996.00 6,120.102.452.00 5,495.60ft 2.2012
1249Asphalt Slurry Seal Coat027890010 14,925.55 5,620.504.5011.95 5,870.30sq yd 4.7013

2Crash Cushion Type  B028430010 33,000.00 29,000.0014,500.0016,500.00 33,000.00Each 16,500.0014
9800Install State-supplied Concrete Barrier02844001* 176,400.00 80,850.008.2518.00 117,600.00ft 12.0015
660Precast Concrete Full Barrier (New Jersey 028440010 39,600.00 30,360.0046.0060.00 37,620.00ft 57.0016

Shape)

378Linear Delineation System Panels- Yellow02891030* 8,694.00 7,465.5019.7523.00 11,718.00Each 31.0017
250Flowable Fill035750010 26,250.00 24,750.0099.00105.00 27,500.00cu yd 110.0018

                                                                                          Subtotal 756,756.27 806,673.10 999,344.90

Total: 756,756.27 806,673.10 999,344.90

Percent of Engineer's Estimate: 132.06 %106.60 %


